BIDDER’S SUBMITTAL
PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
AND
MEADOW PARK PARKING LOTS REHABILITATION

B2014-29

Company:_SULLY=MILLER CONTRACTING COMPANY

This Bid requires a Bidder to separately list its Total Bid pricing for the 6 potential
construction options listed below. The Bidder must list its Total Bid price in numbers for each
option. If a Bidder fails to list its Total Bid price for any one option, the Bidder would be considered
non-responsive for that option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of
awarding the contract, the City will select one of the options only and subsequently recommend
award to the Bidder who is determined the lowest responsible bidder for the City’s selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine
the correct Total Bid pricing from the individual bid schedules included herein.

Construction Options (list Total Bid in numbers)

1. Total Bid (Bid Schedule A + Bid Schedule B): $ ! .Z.fﬁ',/;, G S G2

4
[

2. Total Bid (Bid Schedule A-1 + Bid Schedule B): $_/, 3 §¢ ;2.4 <, &

3. Total Bid (Bid Schedule A-2 + Bid Schedule B): $ /!, S 3G Sl 1

4. Total Bid (Bid Schedule A + Bid Schedule B-1): $_|, S99, 2o, ¥

5. Total Bid (Bid Schedule A-1 + Bid Schedule B-1):$ { é.},‘,"", 25 (s ,?j

6. Total Bid (Bid Schedule A-2 + Bid Schedule B-1):$ !J.. 25,032 35
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PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
& MEADOW PARK PARKING LOTS REHABILITATION

B2014-29

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the
City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby
proposes to furnish all Work to be performed in accordance with the Plans, Specifications,
Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the
following schedules.

BID SCHEDULES

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Work items per plan sheets)

Item |Approx.| Unit of Item Unit Total
No. | Qty [|Measure Description Price Bid
1 1 LS  |CONSTRUCTION SURVEYING 3 s
3 oo.” §$', LVo.
2 22 EA  [SURVEY MONUMENTS $33£, R
3 1 ALLOW [PERMITS AND FEES $5,000  [55,000
; ) Ls [NPDES COMPLIANCE / STORM WATER s 5 -
POLLUTION PREVENTION PLAN/ BMPs &, Seo.” [ &, Svo.
5 | Ls [MOBILIZATION/DEMOBILIZATION (NOTTO |, s ;
EXCEED 5% OF TOTAL BASE BID PRICE) 330007 F 33 p00. ~
CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK
REMOVE EXISTING P.C.C. SIDEWALK AND
& INalson oF  |[CONSTRUCT 3.5" THICK P.C.C. SIDEWALK |, 5
’ PER SPPWC STD PLAN 112-2AND 113-20N4"° o
CRUSHED MISCELLANEOUS BASE (CMB). 7. G 7300.
REMOVE EXISTING P.C.C. CURB AND GUTTER
7 | 2470 LF  |AND CONSTRUCT TYPE A2-8 P.C.C. CURB L$ A
' AND GUTTER PER SPPWC STDPLAN 1202 P’/ S0 [P o) jsc. 7
ON 8" CMB (W=2'). T ) :
REMOVE EXISTING P.C.C. DRIVEWAY
8 /%7(935 sF  [APROACH AND CONSTRUCT 6" THICKP.C.C. o~
DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" [* |3 >¢ 2, 4722 €
MB.




SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION

(Work items per plan sheets)

EA

REMOVE EXISTING P.C.C. CURB RAMP AND
CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD
PLAN 111-5 AND TYPE SPECIFIED ON PLAN
ON 4" CMB.

i
QDIL(OO./

10

EA

FURNISH AND INSTALL 36" X 48" DETECTABLE
WARNING SURFACE PANEL ONTO ACCESS
RAMP PER SPPWC STD 111-5

) o0, —

11

12

EA

ADJUST MANHOLE AND COVER TO FINISH
GRADE

—

¥ 1] o0,

12

18

EA

ADJUST VALVE FRAME AND COVER TO
FINISH GRADE

P 15 04e. i

13

EA

REMOVE EXISTING TREE, ROOT PRUNE AND
REGRADE TO SIDEWALK AND TOP OF CURB
SLOPE PER CERTIFIED ARBORIST
RECOMMENDATIONS.

5
A, 560, —

14

EA

24" BOX - BRISBANE BOX PER C.O.T. STD
PLAN T401

$///oo_/

® 4 Yoo, <

15

LS

PLANT ESTABLISHMENT AND MAINTENANCE
(90 DAYS)

5

3,700./

$2,7oo~ o

16

LS

SAWCUT AND REMOVE THE EXISTING
CONCRETE IN FRONT OF THE BRICKS AND
REPLACE IN KIND SLOPED TO JOIN THE
PROPOSED BACK OF DEPRESSED
SIDEWALK.

7

P
2, F0o.

17

1,400

SF

REMOVE EXISTING LANDSCAPING, PRUNE
ROOTS PER CERTIFIED ARBORIST
RECOMMENDATION, REGRADE TO
PROPOSED SIDEWALK AND TOP OF CURB
AND INSTALL SOD. PROTECT EXISTING
[TREES UNLESS OTHERWISE NOTED.

(O

4

o

5
13 Y40.

18

EA

RE-ADJUST EXISTING PIPE CURB DRAIN TO
ENSURE A MINIMUM OF 2% SLOPE POSITIVE
WATER FLOW PER SPPWC STD PLAN 150-3.

$37o,/

_—

3330

PAVEMENT WORK

19

125,175

SF

COLD MILL EXISTING ASPHALT
(VARIES 3" TO 3.5" THICK)

5 30

230,550, 54

20

2,150

cY

UNCLASSIFIED EXCAVATION

5122, 0/,

21

2,010

TON

CRUSHED MISCELLANEOUS BASE (CMB)

B Yy o’

22

79,300

SF

MIX 5% PORTLAND CEMENT BY WEIGHT PER
SECTION ON PLAN. REMOVE AND DISPOSE
EMENT TREATED SOIL AS NEEDED TO
ONSTRUCT PROPOSED AC PAVEMENT
SECTION.

3
§7 2302 g

A, €00 |
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SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Work items per plan sheets)

23 | 2775 | TON [INSTALL ASPHALT CONCRETE (B-PG-64-10) 5 ¢ 237,262 $0
o T T ngT;\é_lé il100)F ASPHALT CONCRETE 500, — B139600.
25 ] - (NOT USED) : -
26 . - (NOT USED) : =
27 : ] (NOT USED) C 2
28 - : (NOT USED) - 3

TRAFFIC CONTROL AND TRAFFIC CONTROL WORK

SIGNING, THERMOPLASTIC STRIPING, s
[MARKINGS AND PAVEMENT MARKERS /5 se0 T 1S,S00. |

REMOVE AND SALVAGE EXISTING
PEDESTRIAN INDICATION MODULE AND
REPLACE WITH NEW COUNTDOWN 5 5
PEDESTRIAN INDICATION MODULE PER y. -
CALTRANS STANDARD PLANS ES-4B, DETAIL | 102. 3,000
B
FURNISH AND INSTALL NEW VIDEO
DETECTION SYSTEMS, COMPLETE IN PLACE,
INCLUDING ALL WIRING AND s s
DISCONNECTION AND REMOVAL OF T 100 P32 oo
, Yoo,
EXISTING PRIMARY DETECTORS LOOPS AND | '/
WIRING MARKED ON PLANS
FURNISH AND INSTALL TEMPORARY VIDEO
32 1 LS  |DETECTION SYSTEM, COMPLETE INPLACE, $( .. —B( oo, —
INCLUDING ALL WIRING ON SHEET 9 / /

FURNISH AND INSTALL TRAFFIC SIGNAL

29 1 LS

30 8 EA

31 4 EA

SoRN(IRI2 EA  INDUCTIVE LOOP DETECTOR ANDWIRING  [/335: 7 P oae. —
34 1 LS  [TRAFFIC CONTROL 529 oo B39 coo
35 2 EA  |PROJECT CONSTRUCTION SIGNS 5390 B T9v 7
36 6 EA  [PORTABLE CHANGEABLE MESSAGE SIGNS ¢ /i B 3L ( po. ~|
- rd :
TOTAL BID PRICE (A)$_ |, | [(». 756,
(Figures)* 4 :
TOTAL BID PRICE (A): 0he )l ljen o, T e T R L WY _-/1 :ﬁq ﬂ e e%%-/;'
(Words)* f

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A.

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS**

B2014-29
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Bid Schedule "A-1" below is provided so the City may obtain pricing for an alternative
pavement rehabilitation method. This method involves removing/replacing the existing
pavement section with an asphalt concrete and crushed miscellaneous base section
(CMB). The City may choose to award the contract for this alternative method, instead of
the methods shown in either Bid Schedule "A" or “A-2".

SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Scope: Replace both roadways and intersection with new AC and CMB structural section)

Item |Approx.| Unit of Item Unit Total
No. | Qty | Measure Description Price Bid
1 1 LS  |CONSTRUCTION SURVEYING 5 Y o P2 C (oo vl
/ - 2 .
2 22 EA  [SURVEY MONUMENTS $335_ /$7—§7O ~
. / & »
3 1 ALLOW [PERMITS AND FEES 55,000 $5,000
0 1 Ls |[NPDES COMPLIANCE / STORM WATER N N
POLLUTION PREVENTION PLAN/ BMPs Yoo~ P Yoo~
5 1 ls [MOBILIZATION/DEMOBILIZATION (NOT TO B ' s ' 1§
EXCEED 5% OF TOTAL BASE BID PRICE) IS000.” [ 1S 000. |
CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK
REMOVE EXISTING P.C.C. SIDEWALK AND
6 | 9900 sF  [CONSTRUCT 3.5" THICK P.C.C. SIDEWALK ¢ s
' PER SPPWC STD PLAN 112-2 AND 113-20N 4"["_ : w
CRUSHED MISCELLANEOUS BASE (CMB). i G 7 300,
REMOVE EXISTING P.C.C. CURB AND GUTTER
7 | 2470 LF  [AND CONSTRUCT TYPE A2-8P.C.C.CURB |, l
' AND GUTTER PER SPPWC STD PLAN 120-2 $o -
ON 8" CMB (W=2)). e 70,155,
REMOVE EXISTING P.C.C. DRIVEWAY
8 I iess sF  {APROACH AND CONSTRUCT 6" THICKP.C.C. ¢ 5
’ DRIVEWAY PER C.O.T. STDPLAN T105ON 8" [°/ 3 S G
CMB. : ), G015
REMOVE EXISTING P.C.C. CURB RAMP AND
9 6 Epn  [CONSTRUCT 3.5" P.C.C. CURB RAMP PER STDj, R
PLAN 111-5 AND TYPE SPECIFIED ON PLAN h P
ON 4" CMB. 3 Yoo~ 7 Yeo.
FURNISH AND INSTALL 36" X 48" DETECTABLE
10 6 EA  |WARNING SURFACE PANEL ONTO ACCESS 5, . _f ; ol
RAMP PER SPPWC STD 111-5 Hgo. Q/?Yo\
ADJUST MANHOLE AND COVER TO FINISH I
11 12 EA  lopADE 5 Iss. B [// oo
IADJUST VALVE FRAME AND COVER TO I
R2N S EA " [FINISH GRADE Pos0 Tiyopye. ~
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SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Scope: Replace both roadways and intersection with new AC and CMB structural section)

REMOVE EXISTING TREE, ROOT PRUNE AND
o - Ean  [REGRADE TO SIDEWALK AND TOP OF CURB g s
SLOPE PER CERTIFIED ARBORIST 2 T
RECOMMENDATIONS. Sto,” | Ao,
INSTALL 24" BOX - BRISBANE BOX PER C.O.T. - P
Lo A sTD PLAN T40f1 P }100.” B Yoo,
PLANT ESTABLISHMENT AND MAINTENANCE i _—
(oN o LS keoDAvs) 8 200, B 2 oo
SAWCUT AND REMOVE THE EXISTING
ICONCRETE IN FRONT OF THE BRICKS AND
16 1 LS  |REPLACE IN KIND SLOPED TO JOIN THE 5 3 —
PROPOSED BACK OF DEPRESSED Q goo.” 2 goo
SIDEWALK. / /
REMOVE EXISTING LANDSCAPING, PRUNE
ROOTS PER CERTIFIED ARBORIST
& | e s  [RECOMMENDATION, REGRADE TO s s
' PROPOSED SIDEWALK AND TOP OF CURB (o _—
AND INSTALL SOD. PROTECT EXISTING 7. l 3/ YYo.
TREES UNLESS OTHERWISE NOTED.
RE-ADJUST EXISTING PIPE CURB DRAIN TO
18 9 EA  [ENSURE A MINIMUM OF 2% POSITIVE WATER |$370 7 $ 2 330 ~
FLOW PER SPPWC STD PLAN 150-3. i 74
PAVEMENT WORK
COLD MILL EXISTING ASPHALT (VARIES
20 | 3475 CY |UNCLASSIFIED EXCAVATION $ $
SZ — /g4 125 —
INSTALL CRUSHED MISCELLANEOUS BASE
21 | 5,050 TON  |cue) Blg,ég 5 a4 (¢, §o
22 - . (NOT USED) - -
23 | 3,030 TON  |[INSTALL ASPHALT CONCRETE (B-PG-64-10) [$ 3 g
INSTALL 2" OF ASPHALT CONCRETE (C2-PG- =
24 1,620 TON 64-10) $(g0‘/ b ,‘;czé)o()'/
25 - . (NOT USED) - .
26 - - (NOT USED) - e
27 - - (NOT USED) = =
28 - . (NOT USED) . =
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SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Scope: Replace both roadways and intersection with new AC and CMB structural section)

TRAFFIC CONTROL AND TRAFFIC CONTROL WORK

SIGNING, THERMOPLASTIC STRIPING, s s -
MARKINGS AND PAVEMENT MARKERS 15,500 F /5 S 00.

REMOVE AND SALVAGE EXISTING
PEDESTRIAN INDICATION MODULE AND
REPLACE WITH NEW COUNTDOWN s s
PEDESTRIAN INDICATION MODULE PER =
CALTRANS STANDARD PLANS ES-4B, DETAIL |70 3300
B
FURNISH AND INSTALL NEW VIDEO
DETECTION SYSTEMS, COMPLETE IN PLACE,
INCLUDING ALL WIRING AND s /b
DISCONNECTION AND REMOVAL OF % 100" Py oo, ~
EXISTING PRIMARY DETECTORS LOOPS AND | /

WIRING MARKED ON PLANS

FURNISH AND INSTALL TEMPORARY VIDEO
32 1 LS  [DETECTION SYSTEM, COMPLETE IN PLACE, [8(, oo~ B C cop. —
INCLUDING ALL WIRING ON SHEET 9 i /

29 1 LS

30 8 EA

31 4 EA

FURNISH AND INSTALL TRAFFIC SIGNAL -
. L2 EA  INDUCTIVE LOOP DETECTOR ANDWIRING  [*2 25 [P 7000, —
34 1 LS  [TRAFFIC CONTROL $29 5. Pz 7 So0 ]
35 4 EA  |PROJECT CONSTRUCTION SIGNS 82390 7 Bl S¢o. -
36 6 EA  [PORTABLE CHANGEABLE MESSAGE SIGNS ¢ /pp. B3¢ goo. |

TOTAL BID PRICE (A-1) $ / Y7 Hol.
(Figures)* ’ ¢

T ) - .
TOTAL BID PRICE (A-1): &ne )] /b, one .Lw{u/ .-_!—;.-- ) Ceitey "H;c-n-‘r-.--.;_-/ (ﬂ, ,l"' _,{,,'/-;d-‘; e Zf;» b
(Words)* !

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-1.

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS**

B2014-29



Bid Schedule "A-2" below is provided so the City may obtain pricing for a second
alternative rehabilitation method. This method involves replacing the existing pavement
section with asphalt concrete (AC) and roller compacted concrete (RCC). The City may

choose to award the contract for this alternative method, instead of the methods shown in
either Bid Schedule "A" or “A-1".

SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Scope: Replace with an AC and RCC section)
Item |Approx.| Unit of Item Unit Total
No. | Qty | Measure Description Price Bid
/
1 1 LS  |CONSTRUCTION SURVEYING $5.(éoo _B S goo.
2 22 EA  |[SURVEY MONUMENTS $ < B 1
33s; 7,370.
3 1 ALLOW [PERMITS AND FEES $5,000 55,000
p ; s [NPDES COMPLIANCE / STORM WATER s b o
POLLUTION PREVENTION PLAN/ BMPs ¢ Soo.” 6, Soo.
5 ; Ls [MOBILIZATION/DEMOBILIZATION (NOT TO ¢ s
EXCEED 5% OF TOTAL BASE BID PRICE) ISoco.” T 1S 000. —
CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK
REMOVE EXISTING P.C.C. SIDEWALK AND
o | ae s [CONSTRUCT 3.5" THICK P.C.C. SIDEWALK | I
' PER SPPWC STD PLAN 112-2 AND 1132 ON 4" 7/ — f"z 9 300,
CRUSHED MISCELLANEOUS BASE (CMB). ' i
REMOVE EXISTING P.C.C. CURB AND GUTTER
AND CONSTRUCT TYPE A2-8 P.C.C. CURB -
2 470 LF |AND GUTTER PER SPPWC STDPLAN 1202 365" [P 90, /57
ON 8" CMB (W=2).
REMOVE EXISTING P.C.C. DRIVEWAY
g S [\PROACHAND CONSTRUCT 6" THICKP.CC. |t = | e
202 DRIVEWAY PER C.O.T. STDPLAN T105 0N 8" ['[3 27 F17)¢9),
CMB. ' 4
REMOVE EXISTING P.C.C. CURB RAMP AND
8 5 EA  [CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD|, N
PLAN 111-5 AND TYPE SPECIFIED ONPLAN [ { Yoo, Vo o |
ON 4" CMB. 4 e
FURNISH AND INSTALL 36" X 48" DETECTABLE
10 6 EA  |WARNING SURFACE PANEL ONTO ACCESS f§ —~ B
RAMP PER SPPWC STD 111-5 130 850
ADJUST MANHOLE AND COVER TO FINISH 3 _—
11 12 EA  |SRADE $<7§0_ b [[/ Yoo
ADJUST VALVE FRAME AND COVER TO
d2{/s=18 EA " [FiNisH GRADE $7%0 7 B 1Y, 04o.




SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION

(Scope: Replace with an AC and RCC section)

REMOVE EXISTING TREE, ROOT PRUNE AND

e =n  |[REGRADE TO SIDEWALK AND TOP OF CURB | |
SLOPE PER CERTIFIED ARBORIST Lo 2% ~
RECOMMENDATIONS. 0, / 80O0-
INSTALL 24" BOX - BRISBANE BOX PER C.O.T. e

4 EA |sTD PLAN T401 Bl Joo, " B4 Yoo. -
PLANT ESTABLISHMENT AND MAINTENANCE

= ! LS looDAYS) P2 o0 P, y00.
SAWCUT AND REMOVE THE EXISTING
CONCRETE IN FRONT OF THE BRICKS AND

16 1 LS  |REPLACE INKIND SLOPED TO JOINTHE % 3
PROPOSED BACK OF DEPRESSED - _
SIDEWALK. ng\b 2 oo
REMOVE EXISTING LANDSCAPING, PRUNE
ROOTS PER CERTIFIED ARBORIST

o (e < |[RECOMMENDATION, REGRADE TO A A

: PROPOSED SIDEWALK AND TOP OF CURB ;

AND INSTALL SOD. PROTECT EXISTING gLo |13y
TREES UNLESS OTHERWISE NOTED. ' 4
RE-ADJUST EXISTING PIPE CURB DRAIN TO

18 9 EA  [ENSURE A MINIMUM OF 2% POSITIVE WATER 67 — 53 33, ~
FLOW PER SPPWC STD PLAN 150-3. : /20

PAVEMENT WORK

19 2 - (NOT USED) . »

20 " - (NOT USED) ¢ :

21 - : (NOT USED) ; :

22 - . (NOT USED) - :

23 : . (NOT USED) : .

24 - . (NOT USED) : :
EXCAVATION OF 9" EXISTING AC AND

25 |125175]  SF | NCLASSIFIED MATERIAL $j00 B ISD )0,

26 | 13908 | SY  |SUBGRADE PREPARATION 51,55 B als 5,40

27 | 13908 | sy [rccATe"DEPTH 520.7° BS/2453 GO

’ / r

INSTALL 3" OF ASPHALT CONCRETE (C2-PG-

28 | 2160 [ TON LS 599,50 87920,
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SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Scope: Replace with an AC and RCC section)

TRAFFIC CONTROL AND TRAFFIC CONTROL WORK

SIGNING, THERMOPLASTIC STRIPING, s s
MARKINGS AND PAVEMENT MARKERS IS 6" T IS So0. =

REMOVE AND SALVAGE EXISTING
PEDESTRIAN INDICATION MODULE AND
REPLACE WITH NEW COUNTDOWN s o
PEDESTRIAN INDICATION MODULE PER |3 e
CALTRANS STANDARD PLANS ES-4B, DETAIL 7‘90‘ /

B
FURNISH AND INSTALL NEW VIDEO
DETECTION SYSTEMS, COMPLETE IN PLACE,
INCLUDING ALL WIRING AND 5 s
DISCONNECTION AND REMOVAL OF K Joo. c 7)) Yoo ~—
EXISTING PRIMARY DETECTORS LOOPS AND | / )
WIRING MARKED ON PLANS

FURNISH AND INSTALL TEMPORARY VIDEO
32 1 LS DETECTION SYSTEM, COMPLETE IN PLACE, $(o e — B 4 S =
INCLUDING ALL WIRING ON SHEET 9 />0 ] 2O

29 1 LS

30 8 EA -

31 4 EA

RN e T

34 1 LS  [TRAFFIC CONTROL 890060~ Pyo Yoo~

35 4 EA  [PROJECT CONSTRUCTION SIGNS 5390 7Pl 'fé o.

36 6 EA  |PORTABLE CHANGEABLE MESSAGE SIGNS  5(, /00~ 3(, (,00. —
7

. S-O
TOTAL BID PRICE (A-2) § [ 299,679,
(Figures)* ;

TOTAL BID PRICE (A-2): &ng.0.) /o Loto /.,W/,’».”/m;-w.jf,- iy ,/.r,‘ e i el
(Words)* /bl/(p/; jf;'oq_y Ca/‘/’—b /
PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-2.

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS**

B2014-29

\'\



SCHEDULE "B" MEADOW PARK PARKING LOT REHABILITATION
(Scope: 4’ wide removal around the gutter. AC overlay)

ltem | Approx. | Unit of Item Unit Total
No. Qty Measure Description Price Bid
MOBILIZATION/DEMOBILIZATION (NOT
1B 1 LS TO EXCEED 5% OF TOTALBASEBID  |$  |$
PRICE) 7%0”"| 7500
REMOVE AND SALVAGE PCC WHEEL
28 252 EARIIfE S, % | 34233,
REMOVE EXISTING ASPHALT
CONCRETE AND UNCLASSIFIED
3B | 16,600 SF MATERIALS TO A DEPTH OF 3 INCHES | $ $ B
(WIDTH = 4 FEET TYP.) COMPACT 7| feGoo.
EXISTING SUBBASE TO 95% DENSITY. | !” /
INSTALL ASPHALT CONCRETE (TYPE B-
4B 240 TON | PG-64-10) FOR THE RECONSTRUCTION |$_ |
AREAS. 75,7 | 2382~
INSTALL ASPHALT CONCRETE (TYPE
58 | 1,700 TON | Il-C3-PG-64-10) FOR THE 1.5 INCH A _
OVERLAY. 90,02 | 157/es,
6B " - (NOT USED) - :
7B : : (NOT USED) | y
8B 1 LS TRAFFIC CONTROL S/, 7| 34 Goo, —
ADJUST MANHOLE AND COVER TO ;
s 2 EA | FINISH GRADE $<p0 < | ¥1 000, 7
FURNISH AND INSTALL NEW PCC i
S OE | s2ce EA | WHEEL STOPS & REBAR $dv. 7| $ 7504 7
11B 1 Ls SIGNING AND STRIPING 8250, 317 5207
128 - : (NOT USED) ; ;

TOTAL BID PRICE (B) §_23 7, 54/,
(Figures)* :

6o

. : ) g ;
TOTAL BID PRICE (B): Too hudi/thiis cowentbouce / &kt st Lot st Alloc
5 ,\/7‘/ <o 7y

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.

(Words)*

~ -

B2014-29

=BID MAY BE REJECTED IF TOTAL IS NOT SHOWN [N FIGURES AND WORDS**




Bid Schedule "B-1" below is provided so the City may obtain pricing for an alternative
rehabilitation method as shown on the plans. The City may choose to award the contract
that includes this alternative method, instead of the method shown in Bid Schedule "B".

SCHEDULE "B-1" MEADOW PARK PARKING LOT REHABILITATION

(3” removal; 3” AC paving)

fo

Item | Approx. Unit of Item Unit Total
No. Qty Measure Description Price Bid
MOBILIZATION/DEMOBILIZATION (NOT
1B 1 LS | TOEXCEED 5% OF TOTALBASEBID  |§., |$
PRICE) 25 0| TSoo
REMOVE AND SALVAGE PCC WHEEL
28 252 EA | REMC 35,7 | 84233 00
3B . : (NOT USED) . .
4B g : (NOT USED) ; ;
5B : : (NOT USED) : :
REMOVE EXISTING ASPHALT
CONCRETE (VARIES 1.5 TO 3 INCHES)
AND UNCLASSIFIED MATERIALS TO A
63 T y18%:200 SF | DEPTH OF 3 INCHES. REGRADEAND | ¥ /& | ¥ i
COMPACT EXISTING SUBGRADE TO . 1272/60.
95% DENISTY.
CONSTRUCT 3-INCH THICK ASPHALT ,
Wit ) B TON | CONCRETE (TYPE III-C3-PG-64-10) S2u65| %0 9508
8B 1 LS | TRAFFIC CONTROL 7
05| ¥ e
ADJUST MANHOLE AND COVER TO ’ |
- 2 EA | FINISH GRADE M
FURNISH AND INSTALL NEW PCC )
] R = WHEEL STOPS & REBAR 2y %750y
11B 1 LS | SIGNING AND STRIPING 819,550,181 7 S50
NPDES COMPLIANCE/ STORM WATER I
& ! LS | POLLUTION PREVENTION PLAN/BMPs |3, 000 | 3 poo. ~

TOTAL BID PRICE (B-1) $ beq, 382,
(Figures)* .

¥s

TOTAL BID PRICE (B-1): Fawe hiontoe/ & sbtydneoThocee d Mya b o/ Lkt Hiew Al s

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B-1.

(Words)*

B2014-29
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BIDDER’S SUBMITTAL B2014-29

The undersigned furthermore agrees to enter into and execute a contract, with necessary
bonds, at the unit prices set forth herein and in case of default in executing such contract,
with necessary bonds, the check or bond accompanying this bid and the money payable
thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the
Specifications and all work or expense required for the satisfactory completion of said
items. In case of discrepancies between unit prices and totals, the unit prices shall
govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and
Contract Documents, and has investigated the site of the work and is familiar with the
conditions thereon.

Contractor: SULLY-MILLER CONTRACTING COMP@Y (\ (\

Date: JULY 25, 2014 By: V}«v\ u }\’-—X

RAYMONG'SANO\‘HEZ, ASST. SECREYARY
Contractor’'s State License No. 747612 Class A

Address: 135 S. STATE COLLEGE BLVD., #400, BREA, CA 92821

Phone: 714/578-9600

Fax: 714/578-9672




CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

STATE OF CALIFORNIA }

COUNTY OF ORANGE

On July 29, 2014 before me, Adriana C. Trejo, Notary Public, personally appeared Raymond Sanchez

who proved to me on the basis of satisfactory evidence to be
the person{s} whose name(s} isfare subscribed to the within
instrument and acknowledged to me that he/shelthey
executed the same in histherftheir authorized capacity{ies),
and that by histheritheir signature{s} on the instrument the
person{s), or the entity upon behalf of which the person{s}
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the
Notary Public - California State of California that the foregoing paragraph is true and
Orange County correct.

.
My Comm. Expi ; bz
¥ xpires Oct 13, 2016 WITNESS my hand and officjal seal

b B & B &

ADRIANA C. TREJO f
z
z
2

Commission # 1991253

Signature : \ L ¢

rand C. Trejo, Notary Public
Notary Seal (

OPTIONAL

Description of Attached Document

Title or Type of Document: Bidder's Submittal B2014-29-Signature Page

Document Date: July 25,2014 Number of Pages:

Signer(s) Other Than Named Above: None
Capacity(ies) Claimed by Signer(s):
Signer's Name Raymond Sanchez Signer's Name

[ ] Individual [ ] Individual

Corporate Officer — Title(s) Assistant Secretary [ ] Corporate Officer - Title(s)

[ ] Partner - Limited/General [ ] Partner - Limited/General

[ ] Attorney In Fact Right Thumbprint [ ] Attorney In Fact Right Thumbprint
of Signer of Signer

|:| Trustee |_‘ Trustee

[ | Guardian or Conservator ]_‘ Guardian or Conservator

[ ] other [ ] other

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY




CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting
Company, a Delaware corporation, and that as such I have access to and custody of the corporate
records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said
corporation.

TITLE NAME

Chairman of the Board Gordon R. Crawley
President David Martinez

Vice President, Chief Financial Officer and Treasurer ~ Timothy P. Orchard
Vice President and Assistant Secretary Michael Edwards
Vice President Scott Bottomley
Secretary Anthony L. Martino II
Assistant Secretary Jae Won

Assistant Secretary Raymond Sanchez
Assistant Secretary Dennis Gansen

I further certify that the following is a true and correct copy of a resolution duly adopted by the
Board of Directors of said Company at a meeting held on December 12, 2013, and that this
resolution has not been in any way rescinded, annulled, or revoked but the same is still in full
force and effect:

“BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are
authorized in the name and on behalf of the Corporation, under its corporate seal
or otherwise (i) to prepare proposals and bids for the supplying of construction
materials and the performance by itself or in joint venture, of work of whatsoever
nature in connection with the construction or paving of hlghways roads and
airports and in connection with earthworks and civil engineering projects of all
kinds, together with all work incidental thereto, (ii) to execute and submit any and
all such proposals and bids to any governmental authority, instrumentality, or
agency of the United States, its several states, territories and possessions,
including without limitation, any municipality or other political or corporate
subdivision thereof, and to any corporation, partnership, sole proprietorship, or
other business entity, (iii) in connection with any such submission, to deliver bid
deposits or bonds as may be required and (iv) to execute and deliver definitive
agreements binding the Corporation to perform work in accordance with any
proposals and bids authorized hereby.”

IN WITNESS WHEREOQF, I have hereunto set my hand and affixed the corporate seal this 7th

day of February 2014,

(SEAL) Anthony L. Ma 10, I[
: Secretary
Sully-Miller Contracting Company
135 S, State College Blvd., Ste. 400
Brea, CA 92821



ACKNOWLEDGMENT OF ADDENDA RECEIVED - B2014-29

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each
addendum received.

Addendum No. 1 _Xx

Addendum No. 2 _x

Addendum No. 3
Addendum No. 4
Addendum No. 5
Addendum No. 6
Addendum No. 7

Addendum No. 8

If an addendum or addenda have been issued by the City and not noted above as being
received by the Bidder, the Bid Proposal may be rejected.

,L% \Q — JULY 25, 2014

Biddel's Signature §) Date
RAYMOND SANCHEZ, ASST. SECRETARY

C-14



CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

STATE OF CALIFORNIA }

COUNTY OF ORANGE

On July 29, 2014 before me, Adriana C. Trejo, Notary Public, personally appeared Raymond Sanchez

who proved to me on the basis of satisfactory evidence to be
the person{s) whose name(s) isfare subscribed to the within
instrument and acknowledged to me that hefshefthey
executed the same in histherftheir authorized capacityfies),
and that by hisfheritheir signature{s) on the instrument the
person{s), or the entity upon behalf of which the person{s}
acted, executed the instrument.

el el B B & o & & & & o & &

ADRIANA C. TREJO | certify under PENALTY OF PERJURY under the laws of the

Commission # 1991253 State of California that the foregoing paragraph is true and
Notary Public - California correct.

Orange County |
My Comm. Expires Oct 13, 2016 WITNESS my han d offiZiaE/?al(

[ 4 -~

Signature

_l'_'\ -
i driana C. Trejo, N&:}Eyuhtic
Notary Seal \

OPTIONAL

Description of Attached Document

Title or Type of Document: Acknowledgment of Addenda Received- B2014-29-Signature Page

Document Date: July 25, 2014 Number of Pages: 1

Signer(s) Other Than Named Above: None

Capacity(ies) Claimed by Signer(s):
Signer's Name Raymond Sanchez Signer's Name

[ ] Individual [ ] Individual

[ X| Corporate Officer — Title(s) Assistant Secretary [ ] Corporate Officer - Title(s)

[ ] Partner - Limited/General ]:l Partner — Limited/General

[ ] Attorney In Fact Right Thumbprint | ] Attorney In Fact Right Thumbprint
of Signer ' of Signer

D Trustee m Trustee

[ ] Guardian or Conservator [ ] Guardian or Conservator

|| other [ ] other

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY




CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 1
Issued: July 23, 2014

TO

PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
Madison Street and Skypark Drive Reconstruction, [-122
& Meadow Park Parking Lot Rehabilitation, 1-118
B2014-29

Note the following changes and/or additions to the Plans and Specifications for the
project indicated above. The bidder shall execute the Certification at the end of this
addendum, and shall attach all pages of this addendum to the Contract Documents
submitted with the Bid. In addition, the bidder shall complete and submit the
*Acknowledgment of Addenda Received” Form provided in Section C of the
Specifications.

1. Refer to SPECIFICATIONS PAGE A-1 NOTICE INVITING BIDS_ and any
independent identical copy of the Notice Inviting Bids either posted on the
City’s project website at http://www.torranceca.qov/27164.htm or as published

in the Daily Breeze:

The first paragarah is hereby revised as follows:

“Notice is hereby given that sealed bids for performing the following described work
will be received at the Office of the City Clerk of the City of Torrance, California,
until 3:00 p.m. on Wednesday, July-30;-2014 August 6, 2014, after which time they
will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:"

By Order of the City Engineer

S lRn—
(™
CRAIG BILEZERIAN
City Engineer



BIDDER'S CERTIFICATION

| acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions
contained therein.

SULLY-MILLER CONTRACTING COMPANY

Bidder

- - A ~ JULY 25,2014
By Date
RAYMOND SANCHEZ, ASST. SECRETARY

et Submit this executed form with the bid *****

Please fill out and submit the
“Acknowledgment of Addenda Received” form
provided in Section C of the Specifications.



CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 2
Issued: July 30, 2014

TO

PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
Madison Street and Skypark Drive Reconstruction, 1-122
& Meadow Park Parking Lot Rehabilitation, 1-118
B2014-29

Note the following changes and/or additions to the Plans and Specifications for the project
indicated above. The bidder shall execute the Certification at the end of this addendum, and shall
attach all pages of this addendum to the Contract Documents submitted with the Bid. In
addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received”
Form provided in Section C of the Specifications.

1. Refer to the BIDDER'S SUBMITTAL PACKAGE (colored-page package) provided b
the City Clerk, and specifically to Bid ltem #8

The quantity for Bid Item #8 in Bid Schedules A, A-1 and A-2 is shown incorrectly and shall be
2,035 SF. The bidder shall make the corrections on pages C-2, C-5 and C-8 in the blue-colored
original Bidder's Proposal submittal package, as shown below.

2035 |REMOVE EXISTING P.C.C. DRIVEWAY

s | 200> | s¢ [APROACH AND CONSTRUCT & THICK P.C.C. A
' DRIVEWAY PER C.0.T. STD PLAN T106 ON 6"

CMB.

2. Refer to the Specifications SECTION E - SPECIAL PROVISIONS page E-55,
SUBSECTION 302-5.9 Measurement and Payment

Within the subsection, refer to the heading shown below:

Meadow Park Parking Lot
Bid Schedule B

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type |1I-C3-PG-64-10) used for the overlay shall be
per the Contract Unit Price per ton for " INSTALL ASPHALT CONCRETE (TYPE IlI-C3-PG-64-
10) FOR THE 1.5 INCH OVERLAY." including tack coat; all work, labor, equipment; installing
perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and
such that the top of the header boards are at the same elevation as the future AC of the
proposed work; and all other items necessary to complete the work. There shall be no separate
payment for tack coat, header boards, header paving, temporary pavement, and all costs for any
said item shall be included in the bid price for the work to which it is appurtenant.



Bid Schedule B-1
Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be
per the Contract Unit Price per ton for "CONSTRUCT A 3-INCH THICK ASPHALT CONCRETE
OVERLAY. (TYPE {lI-C3-PG-64-10)" including tack coat; all work, labor, equipment; installing
perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence
and such that the top of the header boards are at the same elevation as the future AC of the
proposed work; and all other items necessary to complete the work. There shall be no separate
payment for tack coat, header boards, header paving, temporary pavement, and all costs for
any said item shall be included in the bid price for the work to which it is appurtenant.

By Order of the City Engineer
72
(o —

CRAIG BILEZERIAN
City Engineer



BIDDER'S CERTIFICATION

| acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions
contained therein.

SULLY-MILLER CONTRACTING COMPANY
Bidder

| \ JULY 31, 2014
By ) ) Date

RAYMOND SANCHEZ, ASST. SECRETARY

weik Submit this executed form with the bid ****

Please fill out and submit the
“Acknowledgment of Addenda Received” form
provided in Section C of the Specifications.



CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }

}
COUNTY OF _ oRANGE } B2014-29
RAYMOND SANCHEZ , being first duly sworn, deposes and says:
1. That he is the
ASSISTANT SECRETARY
Title
of SULLY-MILLER CONTRACTING COMPANY

(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a
proposal for the Construction of MADISON STREET AND SKYPARK DRIVE
RECONSTRUCTION & MEADOW PARK PARKING LOTS REHABILITATION,
B2014-29;

2. That said proposal is genuine; that the same is not sham; that all statement of facts
therein are true;

= That such proposal was not made in the interest or behalf of any person,
partnership, company, association, organization or corporation not named or
disclosed;

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with

anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw
the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix
any overhead, profit or cost element of the Contractor's price or the price of anyone
else; and did not attempt to induce action prejudicial to the interest of the City of
Torrance, or of any other bidder, or anyone else interested in the proposed
contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself
an advantage over any other bidder or to induce action prejudicial to the interests of
the City of Torrance, or of any other bidder or of anyone else interested in the
proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or
materialman through any bid depository, the bylaws, rules or regulations of which
prohibit or prevent the Contractor from considering any bid from any subcontractor
or materialman, which is not processed through said bid depository, or which
prevent any subcontractor or materialman from bidding to any contractor who does
not use the facilities of or accept bids from or through such bid depository;



CONTRACTOR’S AFFIDAVIT (CONTINUED) B2014-29

[£ That the Contractor did not, directly or indirectly, submit the Contractor's bid price or
any breakdown thereof, or the contents thereof, or divulge information or data
relative thereto, to any corporation, partnership, company, association,
organization, bid depository, or to any member or agent thereof, or to any individual
or group of Individuals, except to the City of Torrance, or to any person or persons
who have a partnership or other financial interest with said Contractor in its

business.
Dated this __ 25TH day of JULY /) &\ .20 14 .
*k% PLEASE SEE ATTACHED NOTARY JURAT FOR PROPER WORD|NGSWhY=MI —rER CONTRACY ING COMPA
Subscribed and Sworn to Raa )
before me this day i &Cﬁﬁfrac":&) §)
of 020 RAYMOND SANCHEZ, ASSISTANT SECRETARY
(Title)

Notary Public in and for said
County and State.
(Seal)

C-16



CALIFORNIA JURAT WITH AFFIANT STATEMENT

STATE OF CALIFORNIA }

COUNTY OF ORANGE

Subscribed and sworn to (or affirmed) before me on this 25th day of July, 2014, by Raymond
Sanchez, proved to me on the basis of satisfactory evidence to be the person who appeared
before me.

ADRIANA C. TREJO
Commission # 1991253 f
Notary Public - California /

R
: Orange County WITNESS my hand and fficial seal =
My Comm. Expires Oct 13, 2016 | _ 3
Signature  __A4 / o I ’\ -
Adriana T Trejo, Notary Public /

Notary Seal

/

OPTIONAL \ //

£
| =

Description of Attached Document

Title or Type of Document: Contractor’s Affidavit-Signature Page

Document Date: July 25, 2014 Number of Pages:

Signer(s) Other Than Named Above:  None

Capacity(ies) Claimed by Signer(s):
Signer's Name Raymond Sanchez Signer's Name

[ ] Individual | ] Individual

@ Corporate Officer — Title(s) Assistant Secretary |:| Corporate Officer — Title(s)

E| Partner — Limited/General |:| Partner — Limited/General

|:l Attorney In Fact Right Thumbprint I:l Attorney In Fact Right Thumbprint
of Signer of Signer

D Trustee D Trustee

|:| Guardian or Conservator l:l Guardian or Conservator

[:’ Other |:| Other

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY




LIST OF SUBCONTRACTORS
B2014-29

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to
be furnished after bid opening, including but not limited to escrowed bid documents, where
applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is
the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: R S

Subcontractor's Address: /0240 San So vl L«/«K\/ qvrsps %IZ&/-/ 4 QI8

Specific Description of Sub-Contract: Col/mill: 4y Lol Conpe e Crer G Come it Hrect

License Number: 5 93.53 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: E 85 C/H' I l,’-Hﬂ§ Ar/;‘u S-H‘Q 9
Subcontractor's Address: | J o0 E (;.TH s+ 4100 Carone g ‘73?7‘?

Specific Description of Sub-Contract: A rJ }U &-qL Man L.‘.: {o L / W ‘{“—i’“ \/;, { /S
\

License Number: 7320 9% CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: C/«,,s@ Z—:x M L/ S orve 7

i
Subcontractor's Address: {14 1/ Sl LJT v i on as. ZF FIECH

Specific Description of Sub-Contract: ( r e Y

License Number: & 5 4[] CA License Classification/Type: L 5‘

Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.
The Bidding Contractor must include each subcontractor's contract license number (AB 44). An
inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid
protest, or grounds for considering the bid nonresponsive, if the corrected contractor’s license
number is submitted to the public entity by the prime contractor within 24 hours after the bid
opening — provided that the corrected license number corresponds to the submitted name and
location of the subcontractor.




LIST OF SUBCONTRACTORS
B2014-29

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to
be furnished after bid opening, including but not limited to escrowed bid documents, where
applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is
the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: [[L C f,f;b S u;: ,L r/—"‘

Subcontractor's Address: (38 ©“ Sov frtﬂff: /]’hi & /"\m et 9)8e5

Specific Description of Sub-Contract: _g—'f"-r | :"” b\ /Q
License Number: ?') ¢ Y(o CA License Classification/Type: C -3 A? A=

Name Under Which Subcontractor is Licensed: /M § L E /f,ul\rﬂ/

Subcontractor's Address: 993 % /= [ Felms AmoL,/\p,,"m e 7807

Specific Description of Sub-Contract: ,L;/ /e ctr'ca /

License Number: 2204 50 CA License Classification/Type: _ -~/

Name Under Which Subcontractor is Licensed: ¥ a1 Zﬁm/._'ft rtl,f--'--{/
Subcontractor's Address: | ¢ % 2>~ l"."-‘.«--.:,lnm/ S f/mm/m/wm (/u/&_v/ e FA TSy

Specific Description of Sub-Contract: Lam / Sc “pe P

License Number: _§D( (2.0 CA License Classification/Type: C-
Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.
The Bidding Contractor must include each subcontractor's contract license number (AB 44). An
inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid
protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license
number is submitted to the public entity by the prime contractor within 24 hours after the bid
opening — provided that the corrected license number corresponds to the submitted name and
location of the subcontractor.




LIST OF SUBCONTRACTORS
B2014-29

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to
be furnished after bid opening, including but not limited to escrowed bid documents, where
applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is
the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: V%E, T;Cu_/ 5—-6V‘i/. Lo~

g - Lyt = o 7Y (P
Subcontractor's Address: [0 iy’ 23X0  Ofemdqe <4, 9IE6S

Specific Description of Sub-Contract: (/2 ¢ g gu~.,-!;;!);'.\} /?{ 237 [fZ{i,-1-;-fJ;',/ (o

License Number: G{ YSog CA License Classification/Type: Co")

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:
Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.
The Bidding Contractor must include each subcontractor's contract license number (AB 44). An
inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid
protest, or grounds for considering the bid nonresponsive, if the corrected contractor’s license
number is submitted to the public entity by the prime contractor within 24 hours after the bid
opening — provided that the corrected license number corresponds to the submitted name and
location of the subcontractor.




LIST OF SUBCONTRACTORS
B2014-29

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to
be furnished after bid opening, including but not limited to escrowed bid documents, where
applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is
the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:
Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An
inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid
protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license
number is submitted to the public entity by the prime contractor within 24 hours after the bid
opening — provided that the corrected license number corresponds to the submitted name and
location of the subcontractor.

C-18



REFERENCES (Page 1 of 2)
B2014-29

List work similar in magnitude and degree of difficulty completed by the Contractor within the past
three (3) years.

1;

Name (Firm/Agency):

Address:

*%% PLEASE SEE ATTACHED REFERENCES *¥**
#¥% PLEASE SEE ATTACHED EXPERIENCE & QUALIFICATIONS ***

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Name (Firm/Agency):.

Address:

Telephone No.:

Contract Amount: $

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Name (Firm/Agency).

Address:

Telephone No.:

Contract Amount: $

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Name (Firm/Agency):

Address:

Telephone No.:

Contract Amount: $

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Telephone No.:

Contract Amount: $




SULIy-MIELLER
CONTRACTING SO

LIST OF REFERENCES

John Wayne Alrport

Tryine, CA

Larey Serafini, Project Engineer
949-252-5270

City of Fontana

Fontana, CA

Mario Estrada, Asst. City Engineer
909-350-7696

C. J. Segerstrom / Souih Coast Plaza
Costa Mesa, CA

Grant Wilson, Project Manager
714-546-011.0

City of Baldwin Park — Engr. Division
Baldwin Parlk, CA

Arjan Idnani, Engineciing Manager
626-960-4011 Ext. 254

LA Arena Company

Staples Center - Los Angeles, CA
Don Berges, Constiuction Manager
213-742-7873

City of Fullerton

Fullerton, CA

George Lin, Project Engineer
714-738-6845

The Irvine Company

Newport Beach, CA

Peggy Kloos, Sr. Direcior/Construction
949-720-2000

Urvine Community Developgment Company
Newport Beach, CA

Bill Martin, Vice President/Construction
949-734-800

Town of Apple Valley

Apple Yalley, CA

Richard Pederson, Town Enginesr
T60-240-7000

Los Angeles County Dept. of Pulilic Worls
Alhambra, CA

issa Adawiya, Resident Engineer
6526-458-5100

CNC Enginecring

City of Industiy, C£

John Ballas, City Engineer
626-333-0336

Fox Studios Operations

Beverly Hills, CA

William Murplhy,; Y.R. of Facilities
310-369-3794

BRISF Railroad Commeice
Hansen-Wilson

Roy Rogers, Construction Manager
323-267-4186

Caltrans

Department of Transportation
Ray Stokes, Regional Engineer
909-275-0211

Cal State Long Beach Foundation
Long Beach, CA

Mo Tidemanis, Director
562-985-8489

City of Rancho Cucamonga
Rancho Cucamonga, CA

Cindy Haclkett, Associate Engineer
909-477-2740

City of Hesperia — Public Worls Dept.
Hesperia, CA

Milke Podegradz, City Manager
760-947-1000

City of Barstow

Baistow, CA

Miks Stewart, Ciity Engineer
760-255-5154
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SULLY-MILLER

CONTRACTING CO.

BIDDER’'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number:

Start and Finish Dates:

Project Description.

Agency Name:

Contact Person.

Contract Amount:

Project Narme/Number:

Start and Finish Dates:.

Project Description:

Agency Name:

Contact Person:

Contract Amount:

Project Name/Number:

Start and Finish Dates:

Project Description:

Agency Name:

Contact Person:

Contract Amount:

Updated January 2009

2012 Overlay Program-10136566
October 08, 2012 to April 30, 2013

AC/ARHM Grind & Overlay, Striping & Marking, Adjust
Manholes, Root Pruning

City of Thousand Qaks, 2100 Thousand Oaks Blvd.,
Thousand Oaks, CA 91362
Mike Tohidian Telephone: 805/449-2400

Fax: 805/449-2475
$ 3,795,546.65

Pavement Rejuvenation West Oak Park Area-10128886
July 12, 2011 to October 03, 2011

AC/ARHM Grind & Overlay, Striping & Marking, Loops

County of Ventura, 800 S. Victoria Avenue,
Ventura, CA 93009
Ariel Braza Telephone: 805/654-2039

Fax: 805/677-8762
$ 2,470,417

2011 Annual Citywide Street Resurfacing Project-10128890

August 1, 2011 to October 1, 2011
AC/ARHM Grind & Resurfacing, Striping & Marking

City of Calabasas, 100 Civic Center Way,
Calabasas, CA 91302-3172
Tatiana Holden Telephone: 818/224-1674

Fax: 818/225-7338
$ 1,146,363
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SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: Medford Street/ 10030C & 10128814

Year of Project: 11/2011 - 5/2012

Project Description: AC —~ CONCRETE — STRIPING - SIGNALS

Agency Naime: LOS ANGELES COUNTY DEPARTMENT OF PUBLIC WORKS

Contact Persomn: FAHIM RAHIMI Telephone: 626-458-3112
Fax: 626-458-2197

Original Contract Amount:  $1,961,576 Final Contract Amount: $1,893,032

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 2010/2011 ANNUAL WATERLINE & SLURRY SEAL JOB/ 11090C & 10128866

Start and Finish Dates: 5/2011 — 3/2012

Project Description: WATER LINE AND STREET IMPROVEMENTS

Agency Name: CITY OF LA HABRA

Contact Person: CHUCK STEPHAN Telephone: 562-905-7200

Original Contract Amount:  $1,507,833 Final Contract Amount: $1,443,408

Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: TORRANCE BOULEVARD / 28791C

Year of Project; 10/2008 — 05/2010

Project Description: STREET RECONSTRUCTION & ARHM OVERLAY

Agency Name: CITY OF TORRANCE

Contact Person: BETH OVERSTREET Tefephone: 310-618-3074
Fax: 310-781-6802

Original Contract Amount:  $5,904,267 Final Contract Amount: $6,133,068

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LONG BEACH ANNUAL 2009 / 28810C

Year of Project: 01/2009 — 05-2010

Project Description: AC/ARHM — CONCRETE -- BASE — SIGNALS — SURVEY — STRIPING - LANDSCAPE

Agency Name: CITY OF LONG BEACH

Contact Persom: CHARLES RAMEY : Telephone:  562-570-5170
g = : Fax: 562-570-5176

Original Contract Amount:  $5,000,000 Final Contract Amount: $4,250,000

Annual Contract — work was done on an as needed basis.

Project Name/Number: LACMA PHASE 11 PAVILION PROJECT 28006 / 29820C

Year of Project: 02/2009 — 04/ 2010

Project Description: B PERMIT

Agency Name: MATT CONSTRUCTION CORPORATION

Contact Person: GREG WADE Telephone: 562-903-2277

Fax: 562-903-2290

Updated August 2010



L~ TTL

SULLY-MILLER

CONTRACTING CO.

— ——.. . --BIDDER'S EXPERIENCE AND QUALIFICATIONS

Original Contract Amount:

492,507 Final Contract Amount:  $420,000

Change in original contract amount is due to extra work and/or cantract change orders adding work.

Project Name/Number:
Year of Project:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

LA SOUTHWEST COLLEGE — PARKING LOT 3/ 28795C
09/2008 ~ 01/2010

AC - BASE ~ CONCRETE -~ STRIPING

CHEVRON ENERGY SOLUTIONS

STEVE PELASYED Telephone: 714-577-1374
Fax: 714-577-1330
$1,120,315 Final Contract Amount:

Change in original contract amount s due to extra work and/or contract change orders adding work.

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

2007-2008 PAVEMENT REHABILITATION-28750C

- 6/2008 TO 7/2008

AC/ARHM — MANHOLES ~ SURVEY - STRIPING — COLD MILL
CITY OF HAWAIIAN GARDENS

STEVE STEINBRECHER Telephone: 562-908-6200
Fax: 562-695-2120
$451,112 Final Contract Amount: $456,287

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

STREET PAVING PROGRAM~28735C

3/2008 TO 5/2008

ARHM — MANHOLES —~ MONUMENTS — STRIPING — SWPPP- COLD MILL
CITY OF WEST HOLLYWQOD

MILA SOLOGUB Telephone: 323-848-6338
Fax: 323-848-6564
$340,986 Final Contract Amount: $315,916

Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

THE LACMA TRANSFORMATION PROJECT-27662C
6/2007 TO 4/2008

B PERMIT

MATT CONSTRUCTION CORPCRATION

GREG WADE Telephone: 562-903-2277
Fax: 562-903-2290

$912,402 Final Contract Amount: $1,363,596

Change in original contract amount is due to extra work and/or contract change orders adding work.

Praject Name/Number:
Start and Finish Dates:

Project Description:

Updated August 2010

CATALINA MEDIA / THE POINTE-27732C
1/2008 TO 3/2008
SEWER MAIN INSTALLATION

&)
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SuLLy-MILLER

CONTRACTING CoO.

BIDDER’'S EXPERIENCE AND QUALIFICATIONS

Agency Name:

Contact Person:

Original Contract Amount:

KRISMAR CONSTRUCTION COMPANY, INC.

GARY MORRISON Telephone: 310-458-3170
Fax: 310-458-9063
$315,955 Final Contract Amount: $411,955

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

PACIFIC ELECTRIC INLAND TRAIL PHASES 2 & 3 / 27653C
3/07 TO 1/08

R/R CONCRETE/AC —~ LANDSCAPE/IRRIGATION ~ SIGNALS — STRIPE - UTILITIES

CITY OF RANCHO CUCAMONGA

WALTER STICKNEY Telephone: 909-477-2740
Fax: 909-477-2746

$3,424,781 Final Contract Amounf: $3,424,780

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

MARQUARDT AVENUE / 27689C

7/2007 TO 9/2007

R/R CONCRETE — AC ON FABRIC ~ ADJUST UTILITIES
LOS ANGELES COUNTY DEPT. OF PUBLIC WORKS

EMIL KURLYAND Telephone: 626-458-3166
Fax: 626-458-2197
$183,915 Final Contract Amount: $183,915

ALPACA STREET IMPROVEMENT PROJECT / 27699C

8/2007 TO 11/2007

R/R CONCRETE & ASPHALT —~ STRIPING — ADJUST UTILITIES
CITY OF SOUTH EL MONTE

GEORGE CASTILLO Telephone: 562-682-3620
Fax: 562-684-0130
$135,000 Final Contract Amount: $167,074

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number:
Start and Finish Dates:
Praject Description:
Agency Name:

Contact Person:

Criginal Contract Amount:

REHABILITATION OF LA MIRADA BLVD. / 27664C

5/2007 TO 9/2007

ARHM / AC PAVING, CONCRETE WORK — LOOP DETECTORS / SIGNALS
CITY OF LA MIRADA

GARY SANUI Telephone: 562-943-2385
Fax: 714-522-5800
$2,164,089 Final Coptract Amount: $2,575,166

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number:
Start and Finish Dates:

Project Description:
Updated August 2010

CSULB PARKING LOT 13 REPAIR — REPAVE / 27694C
7/2007 TO 8/2007
AC GRIND / OVERLAY — ASPHALT REPAIR - MINOR CONCRETE REPAIR



SULLY-MILLER
CONTRACTING CoO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Agency Name: CALIFORNIA STATE UNIVERSITY, LONG BEACH

Contact Person: ENRIQUE ROBLES : Telephone: 562-985-4175
' Fax: 562-985-2308

Original Contract Amount:  $375,823 Final Contract Amount: $380,572

Change in original contract amount is due to extra work and/for contract change orders adding work.

Project Name/Number: ORANGE LINE - CANOGA STATION PARK AND RIDE / 25568C

Start and Finish Dates: 3/2006 TO 1/2007

Project Description: NEW TRANSPORTATION STATION INCLUDING AC PAVING &CONCRETE WORK

Agency Name: METROPOLITAN TRANSPORATION AUTHORITY

Contact Person: GHULAM SHAIKH Telephone: 818-262-6300
Fax: 213-922-7384

Original Contract Amount: 13,732,500 Final Contract Amouni: $12,415,392

Change in Contract amount is due to items of work being deleted by the agency.

Project Name/Number: SOUTH COAST PLAZA PARKING LOT/26608C

Gtart and Finish Dates: 7/2006 TO 10/2006

Project Description: COMPLETE REMOVE AND REPLACE OF PARKING LOT, CONCRETE CURB &

GUTTER, LOOP DETECTORS, AND STRIPING

Agency Name: SOUTH COAST PLAZA

Contact Person: ROBERT THOMAS Telephone: 714-546-0110
Fax; 714-546-9835

Original Contract Amount:  $3,100,009 Final Contract Amount: $3,932,226

Change In original contract amount is due to exira work and/or contract change orders adding work.

Project Name/Number: RESIDENTIAL STREET REHABILITATION WORK / 26573C

Start and Finish Dates: 2/2006 to 8/2006

Project Description: ASPHALT CONCRETE OVERLAY AT VARIOUS LOCATIONS CITYWIDE

Agency Name: CITY OF WEST COVINA

Contact Person: OSCAR CAPLIN Telephone: 626-939-8445
Fax: 626-939-8660

Orfginal Contract Amount:  $1,430,888 Final Contract Amount: $1,512,463

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: BERTH 401-406 BACKLAND IMPROVEMENTS / 25567C

Start and Finish Dates: 1/2006 to 4/2006

Project Description: ASPHALT AND CONCRETE PAVING / SITE IMPROVEMENT PROJECT

Agency Name: PORT OF LOS ANGELES

Contact Person; KEN HARBOR Telephone: 310-831-5389
Fax: 310-831-5389

Original Contract Amount:  $3,286,800 Final Contract Amount:  $3,386,333

Change In criginal contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 195™ STREET IMPROVEMENT / 25506C

Updated Ausust 2010
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StUILLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Start and Finish Dates: 5/2005 to 11/2005

Project Description: MEDIAN ISLAND and STREET REPAIRS

Agency Name: CITY OF CERRITOS

Contact Person: VIC MASAYA Telephone: 562-916-1231
Fax: 562-916-1371

Original Contract Amount:  $862,370 Final Contract Amount: $742,488

Project Name/Number: MALL PARKING L.OT IMPROVEMENTS / 25492C

Start and Finish Dates: 3/2005 to 10/2005

Project Description: REPAIR and PLACE NEW AC PAVING and STRIPE PARKING STALLS

Agency Name: CITY OF TEMPLE CITY

Contact Person: JANICE STROUD Telephone: 626-285-2171
Fax: 909-594-2858

Original Contract Amount:  $828,837 Final Contract Amount: $894,012 '

Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in contract amount is due to items of work being deleted by the agency.

Profect Name/Number: HELLMAN AVENUE STREET IMPROVEMENTS / 24477C

Gtart and Finish Dates: 6/2004 to 11/2005

Project Description: STREET RECONSTRUCTION PROJECT

Agency Name: CITY OF ROSEMEAD

Contact Person: KEN RUKABINE Telephone: 562-908-6262
Fax: 562-695-2120

Original Contract Amount:  $1,051,667 Final Contract Amount: $1,067,429

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: HOLGATE AREA STREET REHABILITATION AND WATER MAIN / 24446C

Start and Finish Dates: 3/2004 to 6/2005

Project Description: STREET REHABLITATION AND WATER MAIN REPLACEMENT

Agency Name: CITY OF LA HABRA

Contact Person: CHUCK STEPHAN Telephone: 562-905-9720
Fax: 562-905-9643

Original Contract Amount:  $2,996,461 Final Contract Amount: $3,566,942

Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PIER 400 BACKLANDS PHASE 2 / 23301C

Start and Finish Dates: 4/2003 to 8/2004

Project Description: TRANSTAINER FACILITY, GRADING, PAVING, UNDERGROUND, CONCRETE.

PROJECT FINISHED ON TIME — EXTRA DAYS FOR EXTRA WORK ONLY

Agency Name: PORT OF LOS ANGELES

Contact Person: MAHMOUD IRSHEID Telephone: 310-732-3525
Fax: 310-831-5389

Criginal Contract Amount:  $30,618,793 Final Contract Amount:  $30,030,429

Change in contract amount is due to items of work being deleted by agency.

Project Name/Number: PHANTOM WEST STREET IMPROVEMENT / 82802C

Updated August 2010
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CONTRACTING CO.

— BIDDER’S EXPERIENCE AND QUALIFICATIONS

_Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:
Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contract Amount:

12/ 2002 to 8/ 2003
UNDERGROUND, ASPHALT REHAB, CURB & GUTTER, COLD MILLING
CITY OF VICTORVILLE

MARK MILLER Telephone: 760-955-9158
Fax: 760-955-5159
$4,771,477 Final Contract Amount: $4,994,840

ARROW HIGHWAY - LIVE OAK AVENUE PHASE II / 22273C

11/ 2002 to 8/ 2003

AC GRIND OVERLAY — NEW MEDIANS & DECORATIVE CONCRETE
CITY OF IRWINDALE

KWOK TAM Telephone: 626-430-2212
Fax: 626-962-2018
$4,289,147 Final Contract Amount: $4,654,815

Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in original contract amount is due to extra work and/or contract change orders adding work,

Project Name/Number:
Start and Finish Dates:
Project Description:
Agency Name:

Contact Person:

Original Contraci Amount:

PIER 400 CONTAINER TERMINAL / 21130C

1/ 2001 to 9/ 2002

BACKLAND IMPROVEMENTS, PHASE 1

PORT OF LOS ANGELES

MAHMOUD ISHEID Telephone: 310-732-3525
_ Fax: 310-831-5389

$78,134,500 Final Contract Amount:  $74,226,254

Change in contract amount is due to items of work being deleted by agency.

Updated August 2010
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REFERENCES (PAGE 2 OF 2)
B2014-29

If Contractor_has not performed work for the City of Torrance within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done as
subcontractor [include only subcontract amount]:

Date
Work Description & Contract Amount Agency Completed

N/A

%%% SULLY-MILLER CONTRACTING COMPANY HAS PERFORMED WORK FOR THE CITY OF TORRANCE WITHIN
THE LAST FIVE YEARS (5). #¥*

Contractor's License No.: 747612 Class: A

a. Date first obtained: __ MARCH 30, 1998 Expiration: ___MARCH 31, 2016

b. Has License ever been suspended or revoked? NO

If yes, describe when and why:

c. Any current claims against License or Bond? NO

If yes, describe claims:

Principals in Company (List all — attach additional sheets if necessary):

NAME TITLE LICENSE NO.
(If Applicable)

%%k PLEASE SEE ATTACHED CERTIF|CATE OF INCUMBENCY & RESOLUTION *¥%

C-20



CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting
Company, a Delaware corporation, and that as such I have access to and custody of the corporate
records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said
corporation.

TITLE NAME

Chairman of the Board Gordon R. Crawley
President David Martinez

Vice President, Chief Financial Officer and Treasurer ~ Timothy P. Orchard
Vice President and Assistant Secretary Michael Edwards
Vice President Scott Bottomley
Secretary Anthony L. Martino II
Assistant Secretary Jae Won

Assistant Secretary Raymond Sanchez
Assistant Secretary Dennis Gansen

I further certify that the following is a true and cotrect copy of a resolution duly adopted by the
Board of Directors of said Company at a meeting held on December 12, 2013, and that this
resolution has not been in any way rescinded, annulled, or revoked but the same is still in full
force and effect:

“BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are
authorized in the name and on behalf of the Corporation, under its corporate seal
or otherwise (i) to prepare proposals and bids for the supplying of construction
materials and the performance by itself or in joint venture, of work of whatsoever
nature in connection with the construction or paving of highways, roads and
airports and in connection with earthworks and civil engineering projects of all
kinds, together with all work incidental thereto, (ii) to execute and submit any and
all such proposals and bids to any governmental authority, instrumentality, or
agency of the United States, its several states, territories and possessions,
including without limitation, any municipality or other political or corporate
subdivision thereof, and to any corporation, partnership, sole proprietorship, or
other business entity, (iii) in connection with any such submission, to deliver bid
deposits or bonds as may be required and (iv) to execute and deliver definitive
agreements binding the Corporation to perform work in accordance with any
proposals and bids authorized hereby.”

IN WITNESS WHEREOQF, I have hereunto set my hand and affixed the corporate seal this 7th

day of February 2014, | /7 ) e
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(SEAL) Anthony L. Martfffo, (I
Secretary
Sully-Miller Contracting Company
135 S. State College Blvd., Ste. 400
Brea, CA 92821



VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2014-29

Has your firm or its officers been assessed any penalties by an agency for
noncompliance or violations of Federal, State or Local labor laws and/or business
or licensing regulations within the past five (5) years relating to your construction
projects?

Yes/No: NO Federal/State:

If “yes,” identify and describe, (including agency and status):

Have the penalties been paid? Yes/No:

Does your firm or its officers have any ongoing investigations by any public agency
regarding violations of the State Labor Code, California Business and Professions
Code or State Licensing Laws?

Yes/No: no Code/Laws: Section/Article:

If “yes,” identify and describe, (including agency and status):
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(THE BIDDER'S SIGNATURE ON THE BIDDER'S SUBMITTAL
SUBMITTED WITH ITS BID SHALL CONSTITUTE
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION)

DEBARMENT AND SUSPENSION CERTIFICATION
(Title 49, Code of Federal Regulations, Part 29)
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other
person associated therewith in the capacity of owner, partner, director, officer, manager:
s is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal AGENCY,;

o has not been suspended, debarred, voluntarily excluded or determined ineligible by any
Federal AGENCY within the past 3 years;

¢ does not have a proposed debarment pending; and

e has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past

3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating
AGENCY, and dates of action.

Note: Providing false information may result in criminal prosecution or administrative sanctions.
The above certification is part of the Proposal. Signing this Bidder's Submittal on the
signature portion thereof shall also constitute signature of this Certification.

Exhibit 12-E, Attachment E
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